



wolfgrey.ai

Automation Proposal
March 29, 2026

PREPARED FOR

Morgan & Glenn

gobi.world

THE PROBLEM

Glenn is spending 5+ hours a day on lead gen tasks that follow the same pattern every time. Morgan is repeating himself across teams and manually tracking orders in spreadsheets. Leads go cold between steps because follow-up is manual, and nothing talks to anything else.

Here's what we'd build to fix that.

PHASE 1

Lead Engine

Glenn's 5-hour daily grind of sourcing leads, writing cold emails, and managing outreach manually across UpLead, LinkedIn, and Mailchimp.

- Automated lead enrichment pipeline — new UpLead contacts get formatted, scored, and pushed into your CRM with zero manual entry
- AI-assisted cold email drafts generated from prospect data — Glenn reviews and sends, not writes from scratch
- LinkedIn post scheduling system with a content template library
- Mailchimp campaign triggers tied to CRM stages so follow-up emails fire automatically

~3 hours/day saved for Glenn

PHASE 2

Pipeline Autopilot

Leads going cold after sample requests. No-shows on scheduling. The "then nothing happens" problem.

- Automated follow-up sequences at every pipeline stage: post-contact, post-intro, post-sample, post-pricing
- Smart scheduling — prospects get a calendar link immediately, no email tag required
- Sample shipment tracking with automated check-ins timed to delivery windows
- CRM stage automation — leads move through stages based on actions, not manual updates

~1-2 hours/day saved for Glenn

PHASE 3

Operations Layer

Morgan repeating the same information to the team, order tracking in spreadsheets, documents scattered everywhere.

- Centralized order/shipment/invoice tracker that syncs automatically
- Product collateral system — searchable library that auto-attaches the right files based on product and client
- Internal knowledge base — common answers written once and served on demand
- Project proposal templates with auto-populated client data

~1-2 hours/day saved for Morgan

INVESTMENT

Pricing

	SETUP	MONTHLY
Phase 1: Lead Engine	\$2,250	—
Phase 2: Pipeline Autopilot	\$1,800	—
Phase 3: Operations Layer	\$1,500	—
Ongoing Retainer	—	\$1,500/mo
Total	\$5,550	\$1,500/mo

Setup includes: Architecture, build, testing, data migration, and training across all three phases.
Delivered in 3–4 weeks.

Retainer includes: Monitoring, optimization, up to 2 new automation builds per month, and priority support.

IMPACT

What Changes

	BEFORE	AFTER
Glenn's lead gen	5 hrs/day manual	~2 hrs/day reviewing + refining
Follow-up	Manual, inconsistent	Automated, timed, persistent
CRM updates	1 hr/day data entry	Auto-synced
Morgan's repeat answers	Multiple times/day	Answered once, served on demand
Order tracking	Manual spreadsheet	Live, auto-updated
Collateral delivery	Hunt and customize each time	Auto-matched and attached

Next Step

Book a 30-minute build planning call. We'll map your current tools, confirm integrations, and lock in a start date.

Book a Call

Or reply directly to this email.



wolfgrey.ai — AI systems that run small businesses.